STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGCSALS | SSUED 27

NUMBER OF BI DDERS 7
PROGRAM ELEMENTS

Bl D RANK

05/ 25/ 04
01-293014

01- MEN-101-10.7

DI SADVANTAGED BUSI NESS ENTERPRI SE -

RAS

FUND TOTAL HA21 4, 400, 000
ENG NEERS EST 3, 620, 000. 00
Bl D TOTAL Bl DDER | D

4,049, 634. 00 4

4,165, 791. 00 2

4,253, 757. 00 1

4,405, 513. 00 7

4,428, 614. 00 3

BI D

I'N MENDOCI NO COUNTY NEAR HOPLAND
AT FELI Z CREEK BRI DGE

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

W DEN BRI DGE AND UPGRADE RAI L

10. 0%

AMOUNT OVER

TOTAL NUMBER OF WORKI NG DAYS

429, 634. 00

Bl D245

PAGE 1

05/ 26/ 04
CONTRACT CCODE 'C '
81 CONTRACT | TEMS

FEDERAL AID ACNH QL01-(066)E

345

PERCENT OVER EST 11. 87

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085

WATSONVI LLE CA 95077-5085
WLLI AM P YOUNG CONSTRUCTI ON

I NC

4055 NELSON AVENUE
CONCORD CA 94520

AMERI CAN CI VI L CONSTRUCTORS
VEST COAST | NC

3701 MALLARD DRI VE
BENI CI A CA 94510

VALENTI NE CORPORATI ON

P O BOX 9337

SAN RAFAEL CA 94912

SHASTA CONSTRUCTORS | NC

P O BOX 491539

REDDI NG CA 96049- 1539

FAX

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

925 602- 6410
00732490
925 689-3035

707 746-8028
00526319
707 746-0936

415 453-3732
00229225
415 457-5820

530 365-3930
00494255
530 365-5465



01-293014
01- MEN-101
05/ 25/ 04

4,663, 331. 00

6, 436, 710. 00

5

6

M C M CONSTRUCTI ON | NC

P O BOX 620
NORTH HI GHLANDS CA 95660

DI ABLO CONTRACTORS | NC

7 CROW CANYON COURT STE 100
SAN RAMON CA 94583

916 334-1221
00286430
FAX 916 334- 0562

925 552-8250
00732283
FAX 925 552-8254

Bl D245
PAGE 2
05/ 26/ 04



01-293014
01- MEN-101
05/ 25/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 3
05/ 26/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACL
ONTARI O CA

APEX FENCE
ANDERSON CA

APPLY A LI NE
REDDI NG CA

DYW DAG SYSTEMS
LONG BEACH CA

ELI JAH ELECTRI C
MODESTO CA

FOUNDATI ON CONSTRUCTCRS
CAKLEY CA

JEFFCO PAI NTI NG
VALLEJO CA

MC GRATH STEEL COVPANY
EMERYVI LLE CA

PENHALL COVPANY
SAN LEANDRO CA

PROIJECT MANAGEMENT SYSTEMS
ROSEVI LLE CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

CONCRETE BARRI ER RAI L

VETAL BEAM GUARD RAI L AND TUBULAR RAI L

STRI PI NG

PRESTRESSI NG

ELECTRI CAL

FURNI SH AND DRI VE PI LE

CLEAN AND PAI NT STEEL

REBAR

CLEAN, TREAT BRI DGE DECK AND JO NT SEAL

SHUR TRACK SOFTWARE TRAI NI NG

CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS



01-293014 Bl D245

01- MEN-101 PAGE 4

05/ 25/ 04 05/ 26/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACL BARRI ER RAI L
ONTERI O CA
APEX FENCE METAL BEAM GUARD RAI L
ANDERSON CA
CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
DSI PRESTRESSI NG
LONG BEACH CA
E G CONSTRUCTI ON FLAG NG
SAN FRANCI SCO CA
ELI JAH ELECTRI C ELECTRI CAL
MODESTO CA
FOUNDATI ON CONSTRUCTI ON FURNI SH AND DRI VE PI LE
OAKLEY CA
GREEN RI GHT O WAY CONSTRUCTORS ROADVAY
WLLITS CA
JEFFCO PAI NTI NG PAI NT STRUCTURAL STEEL
VALLEJO CA
MC GRATH REBAR
EMERYVI LLE CA
NI TTA CONSTRUCTI ON ERCSI ON CONTROL
LOOM S CA

CONTI NUED ON NEXT PAGE



01-293014
01- MEN-101
05/ 25/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
05/ 26/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

PENHALL COVPANY
SAN LEANDRO CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

BRI DGE REMOVAL, CLEAN AND TREAT DECK

CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APEX FENCE
ANDERSON CA

APPLY A LI NE
REDDI NG CA

BAY AREA REI NFORCI NG
NAPA CA

DSI
LONG BEACH CA

ELI JAH ELECTRI C
MODESTO CA

JEFFCO PAI NTI NG
VALLEJO CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE PAVI NG

ERCSI ON CONTRCL

FENCI NG AND METAL BEAM GUARD RAI L

STRI PI NG

REBAR

PRESTRESSI NG

ELECTRI CAL

PAI NTI NG



01-293014 Bl D245

01- MEN-101 PAGE 6

05/ 25/ 04 05/ 26/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 ACL CONCRETE RAI L
ONTARIO CA
ADAMS AND SM TH STRUCTURAL STEEL
OREM UT
APEX FENCE METAL BEAM GUARD RAI L
ANDERSON CA
APPLY A LI NE STRI PI NG
REDDI NG CA
BAY AREA REI NFORCI NG REBAR
NAPA CA
BAYWOOD ENVI RONVENTAL SERVI CES LEAD COVPLI ANCE PLAN, STORM WATER POLLUTI ON PREVENTI ON PLAN
SAN RAFAEL CA
DS PRESTRESSI NG
LONG BEACH CA
ELI JAH ELECTRI C ELECTRI CAL
MODESTO CA
FOUNDATI ON CONSTRUCTCRS PI LES
CAKLEY CA

CONTI NUED ON NEXT PAGE



01-293014 Bl D245

01- MEN-101 PAGE 7

05/ 25/ 04 05/ 26/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 JEFFCO PAI NTI NG PAI NTI NG
VALLEJO CA
MENDOCI NO CONSTRUCTI ON SERVI CES AGGREGATE BASE AND ASPHALT CONCRETE
WLLITS CA
PENHALL COVPANY DEMOLI TI ON AND DECK TREATMENT
SAN LEANDRO CA
PROSEED LANDSCAPI NG
PH LO CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APEX FENCE METAL BEAM GUARD RAI L
ANDERSON CA
APPLY A LI NE STRI PI NG
REDDI NG CA
BAY AREA REI NFORCI NG REBAR
NAPA CA
DSI PRESTRESSI NG
LONG BEACH CA
ELI JAH ELECTRI C ELECTRI CAL
MODESTO CA

CONTI NUED ON NEXT PAGE



01-293014
01- MEN-101
05/ 25/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 8

05/ 26/ 04
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

FOUNDATI ON CONSTRUCTCRS
OAKLEY CA

GREEN RI GHT O WAY CONSTRUCTORS
WLLITS CA

JEFFCO PAI NTI NG
VALLEJO CA

PENHALL COVPANY
SAN LEANDRO CA

PRCSEED
PHI LO CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

FURNI SH AND DRI VE PI LE

ROADWORK

PAI NTI NG

BRI DGE REMOVAL AND DEMOLI Tl ON

ERCSI ON CONTRCL AND PLANTI NG

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

BAY AREA REI NFORCI NG
NAPA CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

DYW DAG SYSTEMS
LONG BEACH CA

FRANK MEDI NA
CROVI LLE CA

CONTI NUED ON NEXT PAGE

REBAR

STRI PI NG

POST TENSI ONI NG

METAL BEAM GUARD RAI L AND FENCI NG



01-293014 Bl D245

01- MEN-101 PAGE 9

05/ 25/ 04 05/ 26/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 GREEN RI GHT O WAY CONSTRUCTORS ROADWAY AND PAVI NG
WLLITS CA
JEFFCO PAI NTI NG AND COATI NG STEEL COATI NG AND PAI NTI NG
VALLEJO CA
MORI SOLI CONSTRUCTI ON ELECTRI CAL
LI VERMORE CA
PROSEED EROCSI ON CONTRCOL AND PLANTI NG
PH LO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 APPLY A LI NE STRI PI NG
REDDI NG CA
AVAR CONSTRUCTI ON PRESTRESSI NG
CAVPBELL CA
BAY AREA REI NFORCI NG REBAR
NAPA CA
CTM CONCRETE BARRI ER
RANCHO CORDOVA CA
CONTRACTORS CHEM CALS TREAT BRI DGE DECK
HAYWARD CA
E P JARRETT Pl LI NG

VWEST SACRAMENTO CA
CONTI NUED ON NEXT PAGE



01-293014 Bl D245

01- MEN-101 PAGE 10
05/ 25/ 04 05/ 26/ 04
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 JEFFCO PAI NTI NG PAI NTI NG

VALLEJO CA
NI TTA CONSTRUCTI ON ERCSI ON CONTRCL
LOOM S CA
R E SERRANO STRUCTURAL STEEL

SAN RAMON CA



01-293014 Bl D245

01- MEN-101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 11
05/ 25/ 04 05/ 26/ 04
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 4, 000. 00* 4, 000. 00

2 071325 TEMPORARY FENCE ( TYPE ESA) M 400 11.00 4, 400. 00

3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 000. 00* 2, 000. 00

PREVENTI ON PLAN

4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 15, 000. 00* 15, 000. 00

5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 500. 00 1, 500. 00

6 (S) 120090 CONSTRUCTI ON AREA SI G\S EA 17 250. 00 4, 250. 00

7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 38, 000. 00* 38, 000. 00

8 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 3, 480 6. 00 20, 880. 00

9 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) M 15 65. 00 975. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 4, 000. 00* 4, 000. 00
11 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 410 85. 00 34, 850. 00
12 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 42 175. 00 7, 350. 00
13 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 60 20. 00 1, 200. 00
14 (S) 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 530 12. 00 6, 360. 00
15 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 160 12. 00 1, 920.00

STRI PE

16 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 560 7.00 3, 920. 00
17 (S) 150712 REMOVE PAI NTED PAVEMENT NMARKI NG %24 1.4 100. 00 140. 00
18 032812 REMOVE BOLLARD EA 2 200. 00 400. 00
19 150857 REMOVE ASPHALT CONCRETE SURFACI NG %24 340 48. 00 16, 320. 00
20 152320 RESET ROADSI DE SI GN EA 4 350. 00 1, 400. 00
21 152379 RELOCATE FENCE M 80 70. 00 5, 600. 00
22 152380 RELOCATE CHAI N LI NK FENCE M 39 70. 00 2,730.00
23 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 1, 820 7.00 12, 740. 00
24 153235 CLEAN BRI DGE DECK M 1,030 4.00 4,120. 00
25 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 150, 000. 00* 150, 000. 00
26 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 2,500. 00* 2,500. 00
27 190101 ROADWAY EXCAVATI ON VB 1, 300 31. 00 40, 300. 00
28 190110 LEAD COVPLI ANCE PLAN LS LUWVP SUM 4, 000. 00* 4, 000. 00
29 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DCE) VB 100 450. 00 45, 000. 00
30 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 47 280. 00 13, 160. 00
31 198001 | MPORTED BORROW VB 260 42.00 10, 920. 00
32 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG VB 19 260. 00 4, 940. 00
33 (S) 200101 I MPORTED TOPSO L VB 25 30. 00 750. 00
34 (S) 203003 STRAW ( ERCS|I ON CONTROL) TONN 0.3 1, 500. 00 450. 00
35 (S) 203014 FI BER ( ERCSI ON CONTRCOL) KG 150 3. 00 450. 00
36 (S) 203021 FI BER ROLLS M 83 15. 00 1, 245. 00



01-293014 Bl D245

01- MEN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
05/ 25/ 04 05/ 26/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 180 3.00 540. 00
38 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 2 750. 00 1, 500. 00
39 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 6.5 200. 00 1, 300. 00
40 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 12 10. 00 120. 00
41 (S) 204017 PLANT (GROUP W EA 34 30. 00 1, 020. 00
42 260201 CLASS 2 AGGREGATE BASE VB 380 130. 00 49, 400. 00
43 390102 ASPHALT CONCRETE ( TYPE A) TONN 490 110. 00 53, 900. 00
44 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 300 110. 00 33, 000. 00
45 393001 PAVEMENT REI NFORCI NG FABRI C MR 2, 080 2.00 4,160. 00
46 490772 FURNI SH PI LI NG ( CLASS 625) M 210 100. 00 21, 000. 00
( ALTERNATI VE W
47 (S) 490773 DRI VE Pl LE (CLASS 625) (ALTERNATIVE W EA 16 1, 750. 00 28, 000. 00
48 049685 FURNI SH CAST- | N- STEEL- SHELL CONCRETE M 463 1, 400. 00 648, 200. 00
PI LI NG (1200 MV)
49 (S) 049686 DRI VE CAST- | N- STEEL- SHELL CONCRETE EA 16 37, 000. 00 592, 000. 00
PI LE (1200 M)
50 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 64, 500. 00* 64, 500. 00
51 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 16 700. 00 11, 200. 00
52 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 425 965. 00 410, 125. 00
53 511106 DRI LL AND BOND DOWEL M 680 40. 00 27, 200. 00
54 518042 REPLACE BEARI NG EA 126 2,100. 00 264, 600. 00
55 (S) 519120 JONT SEAL (MR 15 M) M 36 120. 00 4,320. 00
56 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 115, 800 2.20 254, 760. 00
57 (F) 540102 TREAT BRI DGE DECK M2 1,030 7.00 7,210. 00
58 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 410 15. 00 6, 150. 00
( LOW ODOR)
59 (F) 550203 FURNI SH STRUCTURAL STEEL ( BRI DGE) KG 80, 000 2.80 224, 000. 00
60 ( SF) 550204 ERECT STRUCTURAL STEEL (BRI DGE) KG 80, 000 1.50 120, 000. 00
61 (S) 590115 CLEAN AND PAI NT STRUCTURAL STEEL LS LUMP SUM 45, 000. 00* 45, 000. 00
62 (S) 049687 CLEAN AND PAI NT STEEL PILING LS LUMP SUM 50, 000. 00* 50, 000. 00
(FLAVE SPRAYED PLASTI C)
63 (S) 590135 SPOT BLAST CLEAN AND PAI NT UNDERCOAT MR 15 2, 000. 00 30, 000. 00
64 (S) 590301 WORK AREA MONI TORI NG LS LUMP SUM 8, 000. 00* 8, 000. 00
65 721011 ROCK SLOPE PROTECTI ON VB 90 105. 00 9, 450. 00
(BACKI NG NO. 2, METHOD B)
66 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 260 105. 00 27, 300. 00
67 729010 ROCK SLOPE PROTECTI ON FABRI C MR 300 6. 00 1, 800. 00
68 (SF) 750498 M SCELLANEOUS METAL KG 1,170 24. 00 28, 080. 00

(RESTRAI NER - CABLE TYPE)



01-293014 Bl D245

01- MEN-101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 13
05/ 25/ 04 05/ 26/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
69 (SF) 750501 M SCELLANEQUS METAL ( BRI DGE) KG 1, 850 15. 00 27,750. 00
70 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 54 235.00 12, 690. 00
71 (F) 049688 TUBULAR BI CYCLE RAI LI NG M 230 150. 00 34, 500. 00
72 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 4 2, 000. 00 8, 000. 00
73 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 230 230. 00 52,900. 00
74 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M 13 68. 00 884. 00
75 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 680 5.00 3, 400. 00
76 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 130 6. 50 845. 00
77 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 540 2.50 1, 350. 00
78 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 81 10. 00 810. 00
79 (S) 860615 MODI FY FLASHI NG BEACON LS LUMP SUM 2,400. 00* 2,400. 00
80 (S) 860765 S| ZE 78 CONDUI T LS LUWP SUM 12, 500. 00* 12, 500. 00
81 999990 MOBI LI ZATI ON LS LUMP SUM 396, 000. 00* 396, 000. 00

TOTAL 4,049, 634. 00
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01-293014
01- MEN-101
05/ 25/ 04

.00
.00
.00
.50
.50
.00
.00
.00
.00
250.
150.
150.
11.
.00
212, 007.
2, 500.
20.

5, 000.
400.
400.

38.

58.

42.

2, 000.
.20
39.
.00
1, 500.
200.

00
00
00
00

00*
00*
00
00*
00
00
00
00
00
00

00

00
00

4120.
212007.
2500.
26000.
5000.
40000.
18800.
9880.
1102.
1050.
600.
480.
3237.
540.
3000.
1300.

SUMMARY

OF

REMA/

.00
.00
.00
.00
.00
.00
.00
.00
.00
350.
.00
.00
.00
.00
125, 000.
2, 500.
.00
5, 000.
55.
200.
45.
70.
50.

1, 500.
.00
15.
.00
750.
200.

00

00*
00*

00*
00
00
00
00
00
00

00

00
00

3090.
125000.
2500.
19500.
5000.
5500.
9400.
11700.
1330.
1250.
450.
450.
1245.
540.
1500.
1300.

N

NG BI DDERS
FOURTH

BI D AMOUNT
3, 000. 00* 3000
10. 00 4000
5, 000. 00* 5000
4,000. 00* 4000
1, 200. 00 1200
300. 00 5100
60, 000. 00* 60000
8. 00 27840
100. 00 1500
27,000. 00* 27000
85. 00 34850
230. 00 9660
40. 00 2400
20. 00 10600
20. 00 3200
10. 00 5600
200. 00 280
100. 00 200
65. 00 22100
300. 00 1200
20. 00 1600
20. 00 780
3.00 5460.
5.00 5150.
185, 000. 00* 185000
2, 500. 00* 2500.
60. 00 78000
5, 000. 00* 5000.
300. 00 30000.
85. 00 3995.
50. 00 13000
50. 00 950.
35. 00 875.
2,400. 00 720
6. 00 900.
30. 00 2490.
6. 00 1080.
1, 500. 00 3000
300. 00 1950.

Bl D245
PAGE 14
05/ 26/ 04
FI FTH
Bl D AMOUNT
2,500. 00* 2500
5.00 2000
2,500. 00* 2500
12, 500. 00* 12500
1, 500. 00 1500
250. 00 4250
74, 000. 00* 74000
6. 00 20880
65. 00 975
25, 000. 00* 25000
125. 00 51250
175. 00 7350
20. 00 1200
12. 00 6360
12. 00 1920
7.00 3920
100. 00 140
500. 00 1000
48. 00 16320
350. 00 1400
8. 00 640
25.00 975
15. 00 27300.
3.50 3605.
200, 000. 00* 200000
2, 500. 00* 2500.
17.00 22100.
3, 500. 00* 3500.
1, 000. 00 100000.
400. 00 18800
35. 00 9100.
55. 00 1045.
40. 00 1000.
1, 500. 00 450
3. 00 450.
15. 00 1245.
3.00 540.
750. 00 1500.
200. 00 1300.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

01-293014
01- MEN-101
05/ 25/ 04

250.
150.
2, 200.
220.
56.
.00
13.
.00
11.

00
00

694500.
552000.
66000.
12640.
550375.
26520.
242550.
4500.
248970.
7210.
6150.
160000.
80000.
44500.
30000.
29700.
6500.
7200.
20800.
2100.
29250.
31450.
13500.
34500.
8800.
50600.
728.
4760.
1690.
2160.
891.

SUMMARY

235.
250.
2, 000.
250.
55.
.00
12.
.00
10.

OF

00
00

REMA/

555600.
560000.
25000.
16000.
510000.
51000.
189000.
4500.
347400.
6180.
10250.
200000.
260000.
50000.
100000.
33000.
6500.
8100.
39000.
6000.
23400.
18500.
12690.
57500.
8000.
57500.
715.
4080.
1560.
1620.
810.

20.

155, 000.
26, 000.
700.

3, 000.
140.
100.

2.

15.

15.

65.
100.

3, 000.
300.
80.

6.

8.

3.

10.

00
00
00
00
00

740800.
640000.
70000.
13600.
510000.
54400.
88200.
5400.
231600.
9270.
8200.
320000.
160000.
155000.
26000.
10500.
3000.
12600.
26000.
600.
17550.
27750.
3510.
23000.
12000.
69000.
1040.
4080.
1040.
1620.
810.

Bl D245
PAGE 1
05/ 26/

235.00
120. 00
2, 000. 00
176. 00
68. 00
5.00

2.50
10. 00

5
04

648200.
576000.
60000.
21600.
573750.
34000.
189000.
4320.
301080.
6180.
6150.
184000.
160000.
45000.
95000.
29700.
6500.
5850.
16900.
1500.
23400.
55500.
12690.
27600.
8000.
40480.
884.
3400.
845.
1350.
810.



01-293014

01- MEN- 101 SUMMARY OF REMAINING BIDDERS
05/ 25/ 04

------------------------------- e EE e PP e e EPERERPERE

SECOND | THI RD | FOURTH |

Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT |

_____________________________________________________________________________________________ |

2, 700. 00* 2700. 00| 2, 700. 00* 2700. 00| 3, 000. 00* 3000. 00|

11, 600. 00* 11600. 00| 11, 600. 00* 11600. 00| 16, 000. 00* 16000. 00|

388, 650. 00* 388650. 00| 400, 000. 00* 400000. 00| 327, 833. 00* 327833. 00|

4,165, 791. 00 4, 253, 757. 00 4, 405, 513. 00

Bl D245
PAGE 16
05/ 26/ 04

2,700. 00* 2700. 00
11, 600. 00* 11600. 00
442, 600. 00* 442600. 00

4,428, 614.00
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.00
.00
.00
.00
.00
.00
.00
.00
.00
200.
.00
100.
12.
.00
100, 000.
2, 500.
50.

5, 000.
140.
100.

40.

60.

50.

1, 500.
.00
20.
.00
1, 000.
200.

00

00
00

00*
00*
00
00*
00
00
00
00
00
00

00

00
00

6180.
100000.
2500.
65000.
5000.
14000.
4700.
10400.
1140.
1250.
450.
450.
1660.
720.
2000.
1300.

SUMMARY

OF

REMA/

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
200, 000.
2, 500.
40.

5, 000.
100.

50.

40.

100.

50.

1, 000.
10.

20.

.00
1, 000.
400.

00*
00*
00
00*
00
00
00
00
00
00
00
00

00
00

3400. 00
100000. 00
20880. 00
3000. 00
20000. 00
24600. 00
10500. 00
4800. 00
5300. 00
1600. 00
5600. 00
140. 00
400. 00
10200. 00
1200. 00
1600. 00
780. 00
18200. 00
10300. 00
200000. 00
2500. 00
52000. 00
5000. 00
10000. 00
2350. 00
10400. 00
1900. 00
1250. 00
300. 00
1500. 00
1660. 00
900. 00
2000. 00
2600. 00
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05/ 25/ 04 05/ 26/ 04
| TEM SI XTH SEVENTH

BI D AMOUNT BI D AMOUNT

40 12. 00 144. 00 10. 00 120. 00
41 25.00 850. 00 50. 00 1700. 00
42 60. 00 22800. 00 40. 00 15200. 00
43 110. 00 53900. 00 70. 00 34300. 00
44 110. 00 33000. 00 70. 00 21000. 00
45 7.00 14560. 00 2.00 4160. 00
46 175. 00 36750. 00 150. 00 31500. 00
47 1, 750. 00 28000. 00 2, 000. 00 32000. 00
48 1, 400. 00 648200. 00 2, 000. 00 926000. 00
49 30, 000. 00 480000. 00 60, 000. 00 960000. 00
50 75, 000. 00* 75000. 00 60, 000. 00* 60000. 00
51 600. 00 9600. 00 500. 00 8000. 00
52 1, 685. 00 716125. 00 3, 000. 00 1275000. 00
53 80. 00 54400. 00 60. 00 40800. 00
54 2,500. 00 315000. 00 3, 000. 00 378000. 00
55 175. 00 6300. 00 600. 00 21600. 00
56 2.25 260550. 00 2. 40 277920. 00
57 8. 00 8240. 00 10. 00 10300. 00
58 50. 00 20500. 00 20. 00 8200. 00
59 3.00 240000. 00 5.00 400000. 00
60 .50 40000. 00 2.00 160000. 00
61 45, 000. 00* 45000. 00 50, 000. 00* 50000. 00
62 75, 000. 00* 75000. 00 100, 000. 00* 100000. 00
63 25, 000. 00 375000. 00 5, 000. 00 75000. 00
64 7,500. 00* 7500. 00 10, 000. 00* 10000. 00
65 70. 00 6300. 00 60. 00 5400. 00
66 70. 00 18200. 00 80. 00 20800. 00
67 5.00 1500. 00 80. 00 24000. 00
68 30. 00 35100. 00 20. 00 23400. 00
69 8. 00 14800. 00 20. 00 37000. 00
70 250. 00 13500. 00 200. 00 10800. 00
71 75. 00 17250. 00 300. 00 69000. 00
72 2, 250. 00 9000. 00 3, 000. 00 12000. 00
73 175. 00 40250. 00 200. 00 46000. 00
74 60. 00 780. 00 70. 00 910. 00
75 7.00 4760. 00 5. 00 3400. 00
76 13. 00 1690. 00 7.00 910. 00
77 3. 00 1620. 00 3. 00 1620. 00
78 10. 00 810. 00 10. 00 810. 00




01-293014
01- MEN- 101 SUMMARY OF REMAI
05/ 25/ 04
_______________________________ [ = m s m e
SI XTH | SEVENTH
BI D AMOUNT [ BI D AMOUNT
2,500. 00* 2500. 00| 10, 000. 00* 10000. 00
15, 000. 00* 15000. 00| 10, 000. 00* 10000. 00
460, 000. 00* 460000. 00| 680, 000. 00* 680000. 00
4, 663, 331. 00 6, 436, 710. 00
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